STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

08/ 10/ 06
08-476104

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 7 FUND TOTAL HB4C

NUMBER OF Bl DDERS 3 ENG NEERS EST

08- SBD- 15- R115. 3/ R119. 0

BI D SUMMARY
I N SAN BERNARDI NO COUNTY NEAR BAKER
FROM 5.9 KM NORTH OF AFTON ROAD
OVERCRGOSSI NG TO 2.3 KM SQUTH OF

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 14/ 06
CONTRACT CODE 'B '
99 CONTRACT | TEMS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

6, 787, 166. 50 AMOUNT UNDER

BASI N ROAD OVERCRGCSSI NG

W DEN ROADWAY AND BRI DGE

6, 190, 000

0. 0% DI SABLED VETERANS BUSI NE
TOTAL NUMBER OF WORKI NG DAYS

609, 989. 50 PERCENT UNDER E

FEDERAL Al D NONE

SS ENTERPRI SES -
180

ST 8.99

PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 6,177,177.00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 6,592, 371. 00 1 KIEWT PACI FI C CO 360 693-1478 CC PREF CLAI MED
00433176
P O BOX 1769 FAX 360 693-5582
VANCOUVER WA 98668
3 7,488, 313. 00 3 YEAGER SKANSKA | NC 951 684-5360 CC PREF CLAI MED

1995 AGUA MANSA ROAD

00140069
FAX 951 788-2449

RI VERSI DE CA 92509- 2405

3. 0%



08-476104 Bl D245
08- SBD- 15- R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 10/ 06 08/ 14/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AREA WEST FENCE
LAKESI DE CA

HARBER COVPANI ES
SAN BERNARDI NO CA

HYDRO SPROUT
Rl VERSI DE CA

MAHAFFEY COVPANY
COVPTON CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

R AND D STEEL INC
COVPTON CA

SUDHAKAR COVPANY | NTERNATI ONAL
RI ALTO CA

FENCI NG

DEMOLI TI ON

SEEDI NG

CAST I N DRI LLED HCOLE

M LLI NG

REBAR

PAVEMENT MARKI NG



08-476104 Bl D245
08- SBD- 15- R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 10/ 06 08/ 14/ 06
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AREA VST FENCE COVPANY METAL BEAM GUARD RAI L AND FENCI NG
LAKESI DE CA
CORAL CONSTRUCTI ON COVPANY SI GN STRUCTURE, CAST I N DRI LLED HOLE AND CONCRETE PI PE
W LSONVI LLE OR
HYDRO SPROUT PURE LI VE SEED
ESCONDI DO CA
R AND D STEEL | NC BAR REI NFORCI NG STEEL
COVPTON CA
SUDHAKAR COWVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AREA WEST FENCE FENCI NG AND METAL BEAM GUARD RAI L

LAKESI DE CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

HYDRO SPROUT
ESCONDI DO CA

MAHAFFEY COVPANY
COVPTON CA

SUDHAKAR COMPANY | NTERNATI ONAL

RI ALTO CA

SI GN STRUCTURE AND SI GN FOUNDATI ON

PURE LI VE SEED

CAST IN DRI LLED HOLE

STRI PI NG



08-476104 Bl D245

08- SBD- 15-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 10/ 06 08/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 039443 PERVMANENT FENCE ( TYPE DESERT TORTO SE) M 5, 310 21.00 111, 510. 00
2 070012 PROCGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUWVP SUM 4, 050. 00 4, 050. 00
3 070018 Tl ME- RELATED OVERHEAD VDAY 110 6, 000. 00 660, 000. 00
4 039444 TEMPORARY FENCE ( TYPE DESERT TORTO SE) M 130 30. 00 3, 900. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 100. 00 5, 100. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 50, 000. 00 50, 000. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 30, 000. 00 60, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 5, 900. 00 5, 900. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 50, 000. 00 50, 000. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 18, 300 5.00 91, 500. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 16 30. 00 480. 00
12 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 4 1, 000. 00 4,000. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 14, 700 5. 00 73, 500. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 12, 000. 00 24,000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 040 130. 00 785, 200. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 200. 00 2, 800. 00
17 150630 REMOVE MARKER EA 25 90. 00 2, 250. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 5 400. 00 2, 000. 00
19 150668 REMOVE FLARED END SECTI ON EA 5 400. 00 2, 000. 00
20 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 6, 100 3. 00 18, 300. 00
STRI PE
21 150710 REMOVE TRAFFI C STRI PE M 12, 200 2.00 24,400. 00
22 150722 REMOVE PAVEMENT MARKER EA 2,510 2.00 5, 020. 00
23 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 820 2.00 3, 640. 00
24 150804 REMOVE DRAI NAGE FACI LI TY EA 8 150. 00 1, 200. 00
25 150806 REMOVE Pl PE M 11 30. 00 330. 00
26 150820 REMOVE | NLET EA 5 160. 00 800. 00
27 150821 REMOVE HEADWAL L EA 3 160. 00 480. 00
28 150823 REMOVE DOWNDRAI N M 20 200. 00 4, 000. 00
29 151536 RECONSTRUCT FENCE ( TYPE BW M 90 6. 00 540. 00
30 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 31 120. 00 3, 720. 00
31 153225 PREPARE CONCRETE BRI DGE DECK SURFACE %24 5 1, 900. 00 9, 500. 00
32 155003 CAP | NLET EA 1 4, 000. 00 4, 000. 00
33 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 55, 000. 00 55, 000. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 1, 800. 00 1, 800. 00
35 190101 ROADWAY EXCAVATI ON VB 21, 400 2.00 42, 800. 00
36 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 6, 750. 00 6, 750. 00



08-476104 Bl D245

08- SBD- 15- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 10/ 06 08/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 50 870. 00 43, 500. 00
38 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 32 280. 00 8, 960. 00
39 198001 | MPORTED BORROW VB 6, 980 120. 00 837, 600. 00
40 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 200 125. 00 25, 000. 00
41 (S) 202007 DUFF MR 140, 000 .50 70, 000. 00
42 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 160 50. 00 8, 000. 00
43 260201 CLASS 2 AGGREGATE BASE VB 12, 400 47.00 582, 800. 00
44 260210 AGGREGATE BASE ( APPROACH SLAB) VB 5 1, 100. 00 5, 500. 00
45 390102 ASPHALT CONCRETE ( TYPE A) TONN 92 90. 00 8, 280. 00
46 390106 ASPHALT CONCRETE ( OPEN GF\’ADED) TONN 3, 550 58. 00 205, 900. 00
47 039445 ASPHALT CONCRETE ( TYPE C TONN 14, 400 60. 00 864, 000. 00
48 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 15 118. 00 1, 770. 00
AREA)
49 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 140 4.00 560. 00
50 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 640 4.00 2,560. 00
51 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 050 4.00 4,200. 00
52 394054 SHOULDER RUMBLE STRI P STA 65 170. 00 11, 050. 00
(AC, GROUND- I N | NDENTATI ONS)
53 395501 LI QU D ASPHALT, MC-70 (PRI ME COAT) TONN 47 385. 00 18, 095. 00
54 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 50 1, 000. 00 50, 000. 00
Pl LI NG
55 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 4 3, 000. 00 12, 000. 00
56 510053 STRUCTURAL CONCRETE, BRI DGE VB 40 3, 500. 00 140, 000. 00
57 (F) 510088 STRUCTURAL CONCRETE, APPROACH SLAB VB 10 2, 400. 00 24, 000. 00
(TYPE N MODI FI ED)
58 040369 STRUCTURAL CONCRETE, APPROACH SLAB VB 45 3, 000. 00 135, 000. 00
(TYPE R MODI FI ED)
59 510314 CLASS 4 CONCRETE (BACKFI LL) VB 3 300. 00 900. 00
60 510410 CLASS 1 CONCRETE ( STRUCTURE) VB 110 1, 600. 00 176, 000. 00
61 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 2, 500. 00 10, 000. 00
62 511106 DRI LL AND BOND DOWEL M 5 470. 00 2, 350. 00
63 515041 FURNI SH POLYESTER CONCRETE OVERLAY MB 0.1 69, 100. 00 6, 910. 00
64 515042 PLACE POLYESTER CONCRETE OVERLAY M2 5 580. 00 2, 900. 00
65 (S) 519120 JONT SEAL (MR 15 M) M 61 430. 00 26, 230. 00
66 (S) 520101 BAR REI NFORCI NG STEEL KG 8, 880 5. 00 44, 400. 00
67 (SF)520102 BAR REl NFORCI NG STEEL ( BRI DGE) KG 9, 560 5. 50 52, 580. 00
68 (F) 530100 SHOTCRETE VB 0.5 20, 000. 00 10, 000. 00
69 (S) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 3,190 2. 00 6, 380. 00



08-476104 Bl D245

08- SBD- 15- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 10/ 06 08/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 (S) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 3,190 5. 00 15, 950. 00
71 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 4 590. 00 2, 360. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
72 566011 ROADSI DE SI GN - ONE POST EA 9 150. 00 1, 350. 00
73 650069 450 MM REI NFORCED CONCRETE Pl PE M 16 620. 00 9, 920. 00
74 650075 600 MM REI NFORCED CONCRETE PI PE M 10 1, 000. 00 10, 000. 00
75 650084 1200 MM REI NFORCED CONCRETE Pl PE M 6 1, 900. 00 11, 400. 00
76 664015 450 MM CORRUGATED STEEL PI PE M 5 590. 00 2, 950. 00
(2.01 MM THI
77 690156 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 20 140. 00 2, 800. 00
(2.01 MM THI CK)
78 692086 200 MM ENTRANCE TAPER EA 2 320. 00 640. 00
79 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 900. 00 900. 00
80 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 10 1, 000. 00 10, 000. 00
81 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 24 200. 00 4, 800. 00
82 721431 CONCRETE ( CONCRETE APRON) VB 1 5, 000. 00 5, 000. 00
83 729010 ROCK SLOPE PROTECTI ON FABRI C MR 24 20. 00 480. 00
84 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 520 19. 00 9, 880. 00
85 820107 DELI NEATOR ( CLASS 1) EA 75 30. 00 2, 250. 00
86 820112 MARKER ( CULVERT) EA 16 100. 00 1, 600. 00
87 (S) 832001 METAL BEAM GUARD RAI LI NG M 1,180 90. 00 106, 200. 00
88 (S) 839521 CABLE RAI LI NG M 32 140. 00 4, 480. 00
89 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 9 140. 00 1, 260. 00
90 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 8 2, 950. 00 23, 600. 00
91 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 950. 00 5, 900. 00
92 (F) 839718 CONCRETE BARRI ER ( TYPE 732R) M 23 1, 240. 00 28, 520. 00
93 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 23 960. 00 22, 080. 00
94 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 6, 100 1.00 6, 100. 00
95 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 12 30. 00 360. 00
96 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 18, 300 .30 5, 490. 00
( SPRAYABLE)
97 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 670 3.50 5, 845. 00
98 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1, 260 3.50 4, 410. 00
99 999990 MOBI LI ZATI ON LS LUMP SUM 352, 757. 00 352, 757. 00

TOTAL 6,177,177.00



08-476104 Bl D245
08- SBD- 15-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 10/ 06 08/ 14/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 19. 30 102483. 00 27.00 143370. 00
2 4,000. 00 4000. 00 4,050. 00 4050. 00
3 5, 000. 00 550000. 00 3, 065. 00 337150. 00
4 30. 00 3900. 00 62. 00 8060. 00
5 5, 100. 00 5100. 00 5, 100. 00 5100. 00
6 65, 000. 00 65000. 00 60, 000. 00 60000. 00
7 5, 000. 00 10000. 00 2,100. 00 4200. 00
8 15, 000. 00 15000. 00 15, 000. 00 15000. 00
9 415, 000. 00 415000. 00 90, 000. 00 90000. 00
10 .75 13725. 00 .75 13725. 00
11 50. 00 800. 00 37.00 592. 00
12 800. 00 3200. 00 3, 000. 00 12000. 00
13 1.35 19845. 00 1.50 22050. 00
14 30, 000. 00 60000. 00 25, 000. 00 50000. 00
15 60. 00 362400. 00 48. 00 289920. 00
16 600. 00 8400. 00 500. 00 7000. 00
17 50. 00 1250. 00 26. 00 650. 00
18 80. 00 400. 00 130. 00 650. 00
19 500. 00 2500. 00 135. 00 675. 00
20 .40 2440. 00 .50 3050. 00
21 1.25 15250. 00 1.35 16470. 00
22 .50 1255. 00 1.00 2510. 00
23 4.00 7280. 00 1.90 3458. 00
24 2, 000. 00 16000. 00 1, 650. 00 13200. 00
25 450. 00 4950. 00 200. 00 2200. 00
26 1, 300. 00 6500. 00 250. 00 1250. 00
27 2,500. 00 7500. 00 2, 000. 00 6000. 00
28 225. 00 4500. 00 86. 00 1720. 00
29 30. 00 2700. 00 66. 00 5940. 00
30 65. 00 2015. 00 260. 00 8060. 00
31 100. 00 500. 00 85. 00 425. 00
32 3, 000. 00 3000. 00 2,100. 00 2100. 00
33 50, 000. 00 50000. 00 33, 000. 00 33000. 00
34 18, 000. 00 18000. 00 18, 000. 00 18000. 00
35 27.00 577800. 00 29. 00 620600. 00
36 6, 750. 00 6750. 00 6, 750. 00 6750. 00
37 200. 00 10000. 00 375. 00 18750. 00
38 250. 00 8000. 00 275.00 8800. 00
39 35. 00 244300. 00 8. 00 55840. 00




08-476104 Bl D245

08- SBD- 15-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 10/ 06 08/ 14/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 30. 00 6000. 00 120. 00 24000. 00
41 1.58 221200. 00 1.00 140000. 00
42 505. 00 80800. 00 520. 00 83200. 00
43 45. 00 558000. 00 72.00 892800. 00
44 250. 00 1250. 00 2,710.00 13550. 00
45 175. 00 16100. 00 200. 00 18400. 00
46 86. 00 305300. 00 147. 00 521850. 00
47 82. 00 1180800. 00 148. 00 2131200. 00
48 100. 00 1500. 00 441. 00 6615. 00
49 6. 50 910. 00 5.00 700. 00
50 6. 50 4160. 00 6. 50 4160. 00
51 6. 50 6825. 00 6. 50 6825. 00
52 100. 00 6500. 00 115. 00 7475. 00
53 575. 00 27025. 00 1,110. 00 52170. 00
54 1, 500. 00 75000. 00 1, 400. 00 70000. 00
55 1, 500. 00 6000. 00 3, 910. 00 15640. 00
56 2, 000. 00 80000. 00 2, 800. 00 112000. 00
57 1, 500. 00 15000. 00 1, 950. 00 19500. 00
58 1, 200. 00 54000. 00 1, 700. 00 76500. 00
59 760. 00 2280. 00 460. 00 1380. 00
60 1, 500. 00 165000. 00 1, 800. 00 198000. 00
61 2, 000. 00 8000. 00 1, 350. 00 5400. 00
62 1, 700. 00 8500. 00 235.00 1175. 00
63 10, 000. 00 1000. 00 3, 400. 00 340. 00
64 480. 00 2400. 00 160. 00 800. 00
65 175. 00 10675. 00 140. 00 8540. 00
66 4.00 35520. 00 4.00 35520. 00
67 4.05 38718. 00 4.00 38240. 00
68 3, 000. 00 1500. 00 11, 000. 00 5500. 00
69 19. 00 60610. 00 20. 00 63800. 00
70 3.00 9570. 00 3.00 9570. 00
71 3, 500. 00 14000. 00 3, 700. 00 14800. 00
72 600. 00 5400. 00 555. 00 4995. 00
73 600. 00 9600. 00 400. 00 6400. 00
74 700. 00 7000. 00 567. 00 5670. 00
75 1, 400. 00 8400. 00 1, 075. 00 6450. 00
76 1, 000. 00 5000. 00 575. 00 2875. 00
77 50. 00 1000. 00 130. 00 2600. 00
78 800. 00 1600. 00 617. 00 1234. 00




08-476104 Bl D245

08- SBD- 15-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 10/ 06 08/ 14/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
79 2, 000. 00 2000. 00 2, 250. 00 2250. 00
80 3, 000. 00 30000. 00 1, 950. 00 19500. 00
81 450. 00 10800. 00 37.00 888. 00
82 2,900. 00 2900. 00 1, 100. 00 1100. 00
83 65. 00 1560. 00 12.50 300. 00
84 6. 00 3120. 00 6. 00 3120. 00
85 50. 00 3750. 00 50. 00 3750. 00
86 100. 00 1600. 00 100. 00 1600. 00
87 75. 00 88500. 00 80. 00 94400. 00
88 200. 00 6400. 00 210. 00 6720. 00
89 725. 00 6525. 00 1, 000. 00 9000. 00
90 3, 500. 00 28000. 00 4,040. 00 32320. 00
91 2, 600. 00 5200. 00 4, 250. 00 8500. 00
92 1, 030. 00 23690. 00 750. 00 17250. 00
93 1, 030. 00 23690. 00 460. 00 10580. 00
94 2.00 12200. 00 2.00 12200. 00
95 50. 00 600. 00 53. 00 636. 00
96 .65 11895. 00 .75 13725. 00
97 1.40 2338. 00 1.50 2505. 00
98 2.95 3717.00 3. 00 3780. 00
99 650, 000. 00 650000. 00 742, 000. 00 742000. 00

TOT 6,592, 371. 00 7,488, 313. 00



